

গণপ্রজাতন্ত্রী বাংলাদেশ সরকার
অর্থ বিভাগ, অর্থ মন্ত্রণালয়
ব্যয় ব্যবস্থাপনা শাখা-৫
www.mof.gov.bd

নং-০৭.০০.০০০০.১৫৫.১৪.০০১.২০-৬২১

তারিখঃ ২৫ আশ্বিন ১৪২৯ বঙ্গাব্দ
১০ অক্টোবর ২০২২ খ্রিস্টাব্দ


বিষয়ঃ সড়ক ও জনপথ অধিদপ্তর দর তফসিল (Schedule of Rates)-২০২২ সংক্রান্ত।

সূত্রঃ সড়ক পরিবহন ও মহাসড়ক বিভাগের পত্র নং-৩৫.০০.০০০০.০১৫.০৭.০০২.২২-৩৬১, তারিখঃ ১৯/০৭/২০২২

উপর্যুক্ত বিষয় ও সূত্রোক্ত পত্রের পরিপ্রেক্ষিতে সড়ক ও জনপথ অধিদপ্তরের কার্যক্রম পরিচালনা/সম্পাদনের লক্ষ্যে আন্তঃমন্ত্রণালয় কারিগরী কমিটি কর্তৃক সুপারিশকৃত সড়ক ও জনপথ অধিদপ্তর দর তফসিল-২০২২ বাস্তবায়নে নিম্নোক্ত শর্তে অর্থ বিভাগের সম্মতি নির্দেশক্রমে জ্ঞাপন করা হলোঃ

শর্তাবলীঃ

- ক) এ দর তফসিল “সড়ক ও জনপথ অধিদপ্তর দর তফসিল-২০২২” শিরোনামে অভিহিত হবে।
 - খ) সড়ক ও জনপথ অধিদপ্তরের বিশেষায়িত কাজের আইটেমসমূহ বাদে অন্যান্য সকল ভিত্তি আইটেম/ম্যাটেরিয়াল দর (Basic Item/Material Rate) এবং কার্য বাস্তবায়ন আইটেম দরের (Work Execution Item rate) ক্ষেত্রে ইতঃপূর্বে অর্থ বিভাগ কর্তৃক ৪ জুলাই ২০২২ তারিখের ৪৩৩ সংখ্যক স্মারকে স্থানীয় সরকার প্রকৌশল অধিদপ্তর, ২১ জুন ২০২২ তারিখের ৩৮৫ সংখ্যক স্মারকে গণপূর্ত অধিদপ্তর ও ১ ডিসেম্বর ২০২১ তারিখের ৫৮০ সংখ্যক স্মারকে বাংলাদেশ রেলওয়ের জন্য অনুমোদিত দর তফসিলসমূহের দরও (বান্ধ ও রিটেইল) এ দর তফসিলের ক্ষেত্রে প্রযোজ্য হবে;
 - গ) সময়ে সময়ে অর্থ বিভাগ কর্তৃক পুনঃনির্ধারিত দরও এ দর তফসিলের ক্ষেত্রে প্রযোজ্য হবে;
 - ঘ) প্রাক্কলন প্রণয়নের সময় ০৫(পাঁচ) কোটি টাকা মূল্যমানের নিম্নের প্রকল্পগুলোর ক্ষেত্রে রিটেইল (খুচরা) মূল্য প্রযোজ্য হবে;
 - ঙ) অর্থ বিভাগ কর্তৃক বিভিন্ন দপ্তরের জন্য ইতোমধ্যে অনুমোদিত দর তফসিলসমূহের তুলনামূলক বিচারে যেকোন আইটেমের একক দরে (বান্ধ ও রিটেইল) যদি পার্থক্য পরিলক্ষিত হয় সেক্ষেত্রে অর্থ বিভাগ কর্তৃক যে সংস্থার দর তফসিল সর্বশেষ অনুমোদিত হয়েছে সে দর তফসিলের অনুমোদিত দর সকল দপ্তরের জন্য প্রযোজ্য হবে;
 - চ) দর তফসিলের অন্তর্ভুক্ত আইটেমসমূহের ক্ষেত্রে সময়ে সময়ে জাতীয় রাজস্ব বোর্ড কর্তৃক নির্ধারিত মূল্য সংযোজন কর (ভ্যাট), আয়কর, শুল্ক ও অন্যান্য ডিউটি প্রযোজ্য হবে;
 - ছ) আইটেম সমূহের স্পেসিফিকেশনে বাংলাদেশ ন্যাশনাল বিল্ডিং কোড (বিএনবিসি) এবং দেশে প্রচলিত অন্যান্য কোডসমূহ অনুসরণ করতে হবে;
 - জ) দর তফসিল অনুযায়ী প্রাক্কলন প্রণয়ন ও অন্যান্য কাজ সম্পাদনে জেনারেল ফাইন্যান্সিয়াল বুলস (জিএফআর), পাবলিক প্রকিউরমেন্ট আইন-২০০৬, পাবলিক প্রকিউরমেন্ট বিধিমালা-২০০৮-সহ যাবতীয় আর্থিক বিধি-বিধান প্রতিপালন করতে হবে;
 - ঝ) বিশেষ কোন কাজের ক্ষেত্রে বর্তমান দর তফসিল বহির্ভূত কোন আইটেম ব্যবহারের প্রয়োজন হলে দপ্তর/সংস্থা প্রধানের অনুমতি সাপেক্ষে প্রচলিত বাজার দর অনুযায়ী উক্ত আইটেমের বিশ্লেষণী দর অর্থ বিভাগের সর্বশেষ আর্থিক ক্ষমতা অর্পণ অনুযায়ী অনুমোদন করা যাবে;
 - ঞ) এ অনুমোদিত দর তফসিল অনতিবিলম্বে সড়ক ও জনপথ অধিদপ্তরের ওয়েব সাইটে আপলোড করতে হবে।
- ২। উপরিউক্ত দর তফসিল আগামী ০৩ (তিন) বছর বহাল থাকবে এবং তা অবিলম্বে কার্যকর হবে।


চৌধুরী আশরাফুল করিম)
সিনিয়র সহকারী সচিব
ফোন: ০২-২২৩৩৫৬০৩৭

ই-মেইল: chashraful@finance.gov.bd

সচিব


সড়ক পরিবহন ও মহাসড়ক বিভাগ
বাংলাদেশ সচিবালয়, ঢাকা।

নং-০৭.০০.০০০০.১৫৫.১৪.০০১.২০-

তারিখঃ ২৫ আশ্বিন ১৪২৯ বঙ্গাব্দ
১০ অক্টোবর ২০২২ খ্রিস্টাব্দ

সদয় অবগতি ও প্রয়োজনীয় কার্যার্থে অনুলিপি প্রেরণ করা হলো (জ্যেষ্ঠতার ক্রমানুসারে নয়) :

১. মন্ত্রিপরিষদ সচিব, মন্ত্রিপরিষদ বিভাগ/প্রধানমন্ত্রীর মুখ্য সচিব, প্রধানমন্ত্রীর কার্যালয়।
২. সিনিয়র সচিব/সচিব-----মন্ত্রণালয়/বিভাগ।
৩. সচিব, পরিকল্পনা বিভাগ, পরিকল্পনা মন্ত্রণালয়, আগারগাঁও, ঢাকা।
৪. প্রধান প্রকৌশলী, সড়ক ও জনপথ অধিদপ্তর, তেজগাঁও, ঢাকা।
৫. সিনিয়র সচিব মহোদয়ের একান্ত সচিব, অর্থ বিভাগ, অর্থ মন্ত্রণালয়, বাংলাদেশ সচিবালয়, ঢাকা।
- ✓ ৬. সিনিয়র সিস্টেম এনালিস্ট, অর্থ বিভাগ, অর্থ মন্ত্রণালয়, বাংলাদেশ সচিবালয়, ঢাকা (ওয়েবসাইটে প্রকাশের অনুরোধসহ)।


(চৌধুরী আশরাফুল করিম)
সিনিয়র সহকারী সচিব



Government of the People's Republic of Bangladesh
Ministry of Road Transport and Bridges
Road Transport and Highways Division
Roads and Highways Department

RHD SCHEDULE OF RATES 2022

EFFECTIVE FROM (After getting Prior Approval from Finance Division)

RHD Schedule of Rates 2022

Sl. No	Item Code	Description.	Unit	Dhaka, Mymensingh & Cumilla Zone	Sylhet Zone	Khulna, Barisal & Gopalganj Zone	Rajshahi & Rangpur Zone	Chattogram Zone
			Unit	Rate (Tk.)	Rate (Tk.)	Rate (Tk.)	Rate (Tk.)	Rate (Tk.)
Division 1 - General & Site Facilities								
1	01/01/01	Maintenance and Protection of Traffic	Lump Sum	161,370.00	161,235.00	160,758.00	160,758.00	161,235.00
2	01/01/02	Maintain Temp. Structures & Equipment for the Maintenance and Protection of Traffic	day	2,713.00	2,676.00	2,529.00	2,529.00	2,676.00
3	01/02/04	Provision, Maintenance and Removal of Sign Boards	Lump Sum	11,015.00	11,015.00	11,015.00	11,015.00	11,015.00
4	01/02/05	Provision and Maintenance of Survey Equipment	month	36,717.00	36,717.00	36,717.00	36,717.00	36,717.00
5	01/02/07	Progress Photographs	Month	996.00	996.00	996.00	996.00	996.00
6	01/03/01	Provide and Remove Site Laboratory & Equipment	Lump Sum	396,540.00	396,540.00	396,540.00	396,540.00	396,540.00
7	01/03/02	Maintain Site Laboratory	Month	9,200.00	9,200.00	9,200.00	9,200.00	9,200.00
8	01/03/03	Special or Additional Tests	Pro. Sum	-	-	-	-	-

Handwritten signatures and initials in blue ink, including names like 'Dr. P. W.', 'H. S.', 'A. M.', 'J. S.', and 'T. S.', along with various scribbles and marks.

All the Items of this Schedule of Rates 2022 shall conform to the requirements of the latest Technical Specification of RHD

* Rate for this Item shall be analysed as per actual requirement

Sl. No	Item Code	Description.	Unit	Dhaka, Mymensingh & Cumilla Zone	Sylhet Zone	Khulna, Barisal & Gopalganj Zone	Rajshahi & Rangpur Zone	Chattogram Zone
			Unit	Rate (Tk.)	Rate (Tk.)	Rate (Tk.)	Rate (Tk.)	Rate (Tk.)
Division 2 – Earthwork								
1	02/01/01	Clearing and Grubbing	sq. metre	64.00	63.00	59.00	59.00	63.00
2	02/02/01	Roadway Excavation in Unsuitable Soil (with removal from site)	cu metre	228.00	228.00	225.00	225.00	228.00
3	02/02/02	Roadway Excavation in Suitable Soil	cu metre	161.00	160.00	156.00	156.00	160.00
4	02/02/03	Roadway Excavation in Existing Pavement (not reinforced concrete)	cu metre	275.00	273.00	267.00	267.00	273.00
5	02/02/04	Roadway Excavation in Existing Reinforced Concrete Pavement	cu metre	1,586.00	1,574.00	1,530.00	1,530.00	1,574.00
6	02/02/05	Deduction of Value of Suitable Soil Recovered from Existing Road	cu metre	493.00	449.00	411.00	411.00	449.00
7	02/02/06	Deduction of Value of Materials Recovered from existing Road Pavement	cu metre	2,932.00	2,895.00	2,810.00	2,810.00	2,895.00
8	02/04/01	Channel Excavation in Unsuitable Materials	cu metre	248.00	244.00	228.00	228.00	244.00
9	02/04/02	Channel Excavation in Suitable Material	cu metre	248.00	244.00	228.00	228.00	244.00
10	02/05/01	Excavation and Backfill for Structures	cu metre	525.00	518.00	489.00	489.00	518.00
11	02/05/02	Concrete Backfill for Structures	cu metre	13,847.00	13,177.00	12,841.00	12,841.00	13,508.00
12	02/05/03	Sand Backfill for Structures	cu metre	1,515.00	1,505.00	1,438.00	1,438.00	1,505.00
13	02/06/01(a)	Embankment Fill from Excavation on site.	cu metre	161.00	160.00	156.00	156.00	160.00
14	02/06/01(b)	Embankment Fill from Excavation in Borrow pit within the Right -of-way	cu metre	256.00	254.00	248.00	248.00	254.00
15	02/06/02	Embankment fill from borrow pit in contractor's Arranged land	cu metre	666.00	618.00	576.00	576.00	618.00
16	02/06/03	Sand Backfill to Swamp	cu metre	971.00	969.00	962.00	962.00	969.00
17	02/07/01	Preparation of Subgrade 300 mm Depth	sq. metre	27.00	27.00	27.00	27.00	27.00
18	02/07/02	Preparation of Subgrade 450 mm depth	sq. metre	44.00	44.00	43.00	43.00	44.00
19	02/08/01	Improved Subgrade	cu metre	1,189.00	1,197.00	1,159.00	1,159.00	1,197.00
20	* 02/09/01	Dismantling Existing Structure including disposal of spoil and backfilling.	Lump Sum	-	-	-	-	-
21	*02/09/02	Dismantling Portions of Existing Structure including stockpiling of materials.	Lump Sum	-	-	-	-	-
22	*02/09/03(a)	Deduction of the Value of Recovered Materials from Structures	Lump Sum	-	-	-	-	-
23	*02/09/03(b)	Deduction of the Value of Recovered Materials from Structures	Lump Sum	-	-	-	-	-
24	02/10/01	Construction of Soil Earthen Shoulders	cu metre	1,083.00	1,045.00	1,001.00	1,001.00	1,045.00
25	02/12/01	Subgrade Drains	Lin. Metre	402.00	395.00	391.00	391.00	395.00

Handwritten signatures and initials in blue ink are present below the table. Some signatures are partially legible, including "AA", "AB", "AC", "AD", "AE", "AF", "AG", "AH", "AI", "AJ", "AK", "AL", "AM", "AN", "AO", "AP", "AQ", "AR", "AS", "AT", "AU", "AV", "AW", "AX", "AY", "AZ", "BA", "BB", "BC", "BD", "BE", "BF", "BG", "BH", "BI", "BJ", "BK", "BL", "BM", "BN", "BO", "BP", "BQ", "BR", "BS", "BT", "BU", "BV", "BW", "BX", "BY", "BZ", "CA", "CB", "CC", "CD", "CE", "CF", "CG", "CH", "CI", "CJ", "CK", "CL", "CM", "CN", "CO", "CP", "CQ", "CR", "CS", "CT", "CU", "CV", "CW", "CX", "CY", "CZ", "DA", "DB", "DC", "DD", "DE", "DF", "DG", "DH", "DI", "DJ", "DK", "DL", "DM", "DN", "DO", "DP", "DQ", "DR", "DS", "DT", "DU", "DV", "DW", "DX", "DY", "DZ", "EA", "EB", "EC", "ED", "EE", "EF", "EG", "EH", "EI", "EJ", "EK", "EL", "EM", "EN", "EO", "EP", "EQ", "ER", "ES", "ET", "EU", "EV", "EW", "EX", "EY", "EZ", "FA", "FB", "FC", "FD", "FE", "FF", "FG", "FH", "FI", "FJ", "FK", "FL", "FM", "FN", "FO", "FP", "FQ", "FR", "FS", "FT", "FU", "FV", "FW", "FX", "FY", "FZ", "GA", "GB", "GC", "GD", "GE", "GF", "GG", "GH", "GI", "GJ", "GK", "GL", "GM", "GN", "GO", "GP", "GQ", "GR", "GS", "GT", "GU", "GV", "GW", "GX", "GY", "GZ", "HA", "HB", "HC", "HD", "HE", "HF", "HG", "HH", "HI", "HJ", "HK", "HL", "HM", "HN", "HO", "HP", "HQ", "HR", "HS", "HT", "HU", "HV", "HW", "HX", "HY", "HZ", "IA", "IB", "IC", "ID", "IE", "IF", "IG", "IH", "II", "IJ", "IK", "IL", "IM", "IN", "IO", "IP", "IQ", "IR", "IS", "IT", "IU", "IV", "IW", "IX", "IY", "IZ", "JA", "JB", "JC", "JD", "JE", "JF", "JG", "JH", "JI", "JJ", "JK", "JL", "JM", "JN", "JO", "JP", "JQ", "JR", "JS", "JT", "JU", "JV", "JW", "JX", "JY", "JZ", "KA", "KB", "KC", "KD", "KE", "KF", "KG", "KH", "KI", "KJ", "KK", "KL", "KM", "KN", "KO", "KP", "KQ", "KR", "KS", "KT", "KU", "KV", "KW", "KX", "KY", "KZ", "LA", "LB", "LC", "LD", "LE", "LF", "LG", "LH", "LI", "LJ", "LK", "LL", "LM", "LN", "LO", "LP", "LQ", "LR", "LS", "LT", "LU", "LV", "LW", "LX", "LY", "LZ", "MA", "MB", "MC", "MD", "ME", "MF", "MG", "MH", "MI", "MJ", "MK", "ML", "MM", "MN", "MO", "MP", "MQ", "MR", "MS", "MT", "MU", "MV", "MW", "MX", "MY", "MZ", "NA", "NB", "NC", "ND", "NE", "NF", "NG", "NH", "NI", "NJ", "NK", "NL", "NM", "NN", "NO", "NP", "NQ", "NR", "NS", "NT", "NU", "NV", "NW", "NX", "NY", "NZ", "OA", "OB", "OC", "OD", "OE", "OF", "OG", "OH", "OI", "OJ", "OK", "OL", "OM", "ON", "OO", "OP", "OQ", "OR", "OS", "OT", "OU", "OV", "OW", "OX", "OY", "OZ", "PA", "PB", "PC", "PD", "PE", "PF", "PG", "PH", "PI", "PJ", "PK", "PL", "PM", "PN", "PO", "PP", "PQ", "PR", "PS", "PT", "PU", "PV", "PW", "PX", "PY", "PZ", "QA", "QB", "QC", "QD", "QE", "QF", "QG", "QH", "QI", "QJ", "QK", "QL", "QM", "QN", "QO", "QP", "QQ", "QR", "QS", "QT", "QU", "QV", "QW", "QX", "QY", "QZ", "RA", "RB", "RC", "RD", "RE", "RF", "RG", "RH", "RI", "RJ", "RK", "RL", "RM", "RN", "RO", "RP", "RQ", "RR", "RS", "RT", "RU", "RV", "RW", "RX", "RY", "RZ", "SA", "SB", "SC", "SD", "SE", "SF", "SG", "SH", "SI", "SJ", "SK", "SL", "SM", "SN", "SO", "SP", "SQ", "SR", "SS", "ST", "SU", "SV", "SW", "SX", "SY", "SZ", "TA", "TB", "TC", "TD", "TE", "TF", "TG", "TH", "TI", "TJ", "TK", "TL", "TM", "TN", "TO", "TP", "TQ", "TR", "TS", "TT", "TU", "TV", "TW", "TX", "TY", "TZ", "UA", "UB", "UC", "UD", "UE", "UF", "UG", "UH", "UI", "UJ", "UK", "UL", "UM", "UN", "UO", "UP", "UQ", "UR", "US", "UT", "UU", "UV", "UW", "UX", "UY", "UZ", "VA", "VB", "VC", "VD", "VE", "VF", "VG", "VH", "VI", "VJ", "VK", "VL", "VM", "VN", "VO", "VP", "VQ", "VR", "VS", "VT", "VU", "VV", "VW", "VX", "VY", "VZ", "WA", "WB", "WC", "WD", "WE", "WF", "WG", "WH", "WI", "WJ", "WK", "WL", "WM", "WN", "WO", "WP", "WQ", "WR", "WS", "WT", "WU", "WV", "WW", "WX", "WY", "WZ", "XA", "XB", "XC", "XD", "XE", "XF", "XG", "XH", "XI", "XJ", "XK", "XL", "XM", "XN", "XO", "XP", "XQ", "XR", "XS", "XT", "XU", "XV", "XW", "XX", "XY", "XZ", "YA", "YB", "YC", "YD", "YE", "YF", "YG", "YH", "YI", "YJ", "YK", "YL", "YM", "YN", "YO", "YP", "YQ", "YR", "YS", "YT", "YU", "YV", "YW", "YX", "YZ", "ZA", "ZB", "ZC", "ZD", "ZE", "ZF", "ZG", "ZH", "ZI", "ZJ", "ZK", "ZL", "ZM", "ZN", "ZO", "ZP", "ZQ", "ZR", "ZS", "ZT", "ZU", "ZV", "ZW", "ZX", "ZY", "ZZ".

All the Items of this Schedule of Rates 2022 shall conform to the requirements of the latest Technical Specification of RHD
 * Rate for this Item shall be analysed as per actual requirement

Sl. No	Item Code	Description.	Unit	Dhaka, Mymensingh & Cumilla Zone	Sylhet Zone	Khulna, Barisal & Gopalganj Zone	Rajshahi & Rangpur Zone	Chattogram Zone
			Unit	Rate (Tk.)	Rate (Tk.)	Rate (Tk.)	Rate (Tk.)	Rate (Tk.)
Division 3 – Pavement work								
1	03/01/01	Scarify, Mix and Recompact Existing Pavement and/or Shoulder	sq. metre	42.00	42.00	41.00	41.00	42.00
2	03/01/02	Repair of Potholes on the Existing Pavement	cu metre	22,466.00	21,685.00	21,433.00	21,433.00	22,077.00
3	03/02/01(a)	Sub-Base	cu metre	5,496.00	5,458.00	5,277.00	5,277.00	5,458.00
4	03/02/01(b)	Sub-Base (with Paver)	cu metre	5,610.00	5,573.00	5,403.00	5,403.00	5,573.00
5	03/03/01(a)	Aggregate Base Type I	cu metre	10,457.00	9,696.00	9,567.00	9,567.00	10,089.00
6	03/03/01(b)	Aggregate Base Type I (with Paver)	cu metre	10,571.00	9,811.00	9,693.00	9,693.00	10,204.00
7	03/03/02(a)	Aggregate Base Type II	cu metre	6,210.00	6,139.00	5,929.00	5,929.00	6,139.00
8	03/03/02(b)	Aggregate Base Type II (with Paver)	cu metre	6,324.00	6,254.00	6,055.00	6,055.00	6,254.00
9	03/06/01(a)	Bituminous Prime Coat (Plant Placed)	sq. metre	144.00	144.00	145.00	145.00	144.00
10	03/06/01(b)	Bituminous Prime Coat (hand placed)	sq. metre	143.00	143.00	144.00	144.00	143.00
11	03/07/01(a)	Bituminous Tack Coat (Plant Work)	sq. metre	56.00	56.00	56.00	56.00	56.00
12	03/07/01(b)	Bituminous Tack Coat (Labour intensive work)	sq. metre	53.00	53.00	53.00	53.00	53.00
13	03/08/01	Primer seal	sq. metre	132.00	129.00	129.00	129.00	132.00
14	03/09/01(a)	Single Bituminous Surface Treatment 14mm nominal size aggregate (Machine Method) (Bitumen Grade 80/100)	Sq Meter	275.00	275.00	255.00	255.00	270.00
15	03/09/01(b)	Single Bituminous Surface Treatment 14mm nominal size aggregate (Machine Method) (Bitumen Grade 60/70)	Sq Meter	281.00	276.00	258.00	258.00	271.00
16	03/09/02(a)	Double Bituminous Surface Treatment-20mm nominal size aggregate followed by 10mm (Machine Method) (Bitumen Grade 80/100)	Sq Meter	497.00	504.00	470.00	470.00	494.00
17	03/09/02(b)	Double Bituminous Surface Treatment-20mm nominal size aggregate followed by 10mm (Machine Method) (Bitumen Grade 60/70)	Sq Meter	500.00	507.00	475.00	475.00	496.00
18	03/09/02(c)	Double Bituminous Surface Treatment-14mm nominal size aggregate followed by 10mm (Machine Method) (Bitumen Grade 80/100)	Sq Meter	437.00	443.00	411.00	411.00	434.00
19	03/09/02(d)	Double Bituminous Surface Treatment-14mm nominal size aggregate followed by 10mm (Machine Method) (Bitumen Grade 60/70)	Sq Meter	439.00	445.00	416.00	416.00	436.00
20	03/10/01(a)	Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen Grade 80/100)	cu meter	25,053.00	23,867.00	23,620.00	23,620.00	24,574.00

All the Items of this Schedule of Rates 2022 shall conform to the requirements of the latest Technical Specification of RHD
 * Rate for this Item shall be analysed as per actual requirement

Sl. No	Item Code	Description.	Unit	Dhaka, Mymensingh & Cumilla Zone	Sylhet Zone	Khulna, Barisal & Gopalganj Zone	Rajshahi & Rangpur Zone	Chattogram Zone
			Unit	Rate (Tk.)	Rate (Tk.)	Rate (Tk.)	Rate (Tk.)	Rate (Tk.)
21	03/10/01(b)	Dense Bituminous Surfacing-Base Course (Plant Method) (Bitumen Grade 60/70)	cu meter	25,206.00	24,020.00	23,926.00	23,926.00	24,860.00
22	03/10/02(a)	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 80/100)	cu meter	26,340.00	25,154.00	24,907.00	24,907.00	25,860.00
23	03/10/02(b)	Dense Bituminous Surfacing - Wearing Course (Plant Method) (Bitumen Grade 60/70)	cu meter	26,511.00	25,325.00	25,250.00	25,250.00	26,032.00
24	03/11/01	Premix Bituminous Carpeting	cu metre	22,073.00	21,181.00	21,058.00	21,058.00	21,677.00
25	03/12/02	12 mm Compacted Premix Bituminous Seal Coat	sq. metre	206.00	202.00	204.00	204.00	205.00
26	03/12/03	15 mm Compacted Premix Bituminous Seal Coat	sq. metre	253.00	248.00	251.00	251.00	252.00
27	03/13/01(a)	125 mm Thick Brick on End Edging (1st Class)	Lin. Metre	198.00	198.00	189.00	189.00	198.00
28	03/13/01(b)	125 mm Thick Brick on End Edging (Machine Made)	Lin. Metre	224.00	224.00	222.00	222.00	224.00
29	03/13/02(a)	Single Layer Brick Flat Soling i/c 75mm thick compacted sand cushion (1st Class)	sq. metre	576.00	575.00	550.00	550.00	575.00
30	03/13/02(b)	Single Layer Brick Flat Soling i/c 75mm thick compacted sand cushion (Machine Made)	sq. metre	635.00	634.00	625.00	625.00	634.00
31	03/13/03(a)	Herring Bond Brick Pavement i/c 12mm sand cushion (1st Class)	sq. metre	785.00	783.00	750.00	750.00	783.00
32	03/13/03(b)	Herring Bond Brick Pavement i/c 12mm sand cushion (Machine Made)	sq. metre	884.00	882.00	875.00	875.00	882.00
33	03/14/02(a)	Dry Lean Concrete Class-20 (Concrete Mixture).	cu meter	14,512.00	13,694.00	13,413.00	13,413.00	14,023.00
34	03/14/02(b)	Dry Lean Concrete Class-20 (Batching Plant without Concrete Paver).	cu meter	16,114.00	15,310.00	15,079.00	15,079.00	15,639.00
35	03/14/02(c)	Dry Lean Concrete Class-20 (Batching Plant with Concrete Paver).	cu meter	16,397.00	15,597.00	15,384.00	15,384.00	15,926.00
36	03/15/01(a)	Cement Concrete Pavement (Concrete Class-25) (Concrete Mixture).	cu meter	16,971.00	16,216.00	15,951.00	15,951.00	16,518.00
37	03/15/01(b)	Cement Concrete Pavement (Concrete Class-25) (Batching Plant without Concrete Paver).	cu meter	18,562.00	17,821.00	17,607.00	17,607.00	18,123.00

All the Items of this Schedule of Rates 2022 shall conform to the requirements of the latest Technical Specification of RHD
 * Rate for this Item shall be analysed as per actual requirement

Sl. No	Item Code	Description.	Unit	Dhaka, Mymensingh & Cumilla Zone	Sylhet Zone	Khulna, Barisal & Gopalganj Zone	Rajshahi & Rangpur Zone	Chattogram Zone
			Unit	Rate (Tk.)	Rate (Tk.)	Rate (Tk.)	Rate (Tk.)	Rate (Tk.)
38	03/15/01(c)	Cement Concrete Pavement (Concrete Class-25) (Batching Plant with Concrete Paver).	cu meter	19,086.00	18,358.00	18,161.00	18,161.00	18,660.00
39	03/15/01(d)	Precast RCC Pavement slab (Concrete Class-25) (Batching Plant)	cu meter	22,189.00	21,415.00	21,185.00	21,185.00	21,748.00
40	03/15/02(a)	Cement Concrete Pavement (Concrete Class-30) (Concrete Mixture).	cu meter	17,788.00	17,008.00	16,738.00	16,738.00	17,321.00
41	03/15/02(b)	Cement Concrete Pavement (Concrete Class-30) (Batching Plant without Concrete Paver).	cu meter	19,391.00	18,624.00	18,404.00	18,404.00	18,937.00
42	03/15/02(c)	Cement Concrete Pavement (Concrete Class-30) (Batching Plant with Concrete Paver).	cu meter	20,275.00	19,522.00	19,319.00	19,319.00	19,834.00
43	03/15/02(d)	Precast RCC Pavement slab (Concrete Class-30) (Batching Plant)	cu meter	23,065.00	22,264.00	22,028.00	22,028.00	22,608.00
44	03/15/03(a)	Cement Concrete Pavement (Concrete Class-35) (Concrete Mixture).	cu meter	18,768.00	17,700.00	17,471.00	17,471.00	18,304.00
45	03/15/03(b)	Cement Concrete Pavement (Concrete Class-35) (Batching Plant without Concrete Paver).	cu meter	20,370.00	19,316.00	19,137.00	19,137.00	19,920.00
46	03/15/03(c)	Cement Concrete Pavement (Concrete Class-35) (Batching Plant with Concrete Paver).	cu meter	21,254.00	20,213.00	20,052.00	20,052.00	20,817.00
47	03/15/03(d)	Precast RCC Pavement slab (Concrete Class-35) (Batching Plant)	cu meter	23,814.00	22,721.00	22,544.00	22,544.00	23,373.00
48	03/15/03(e)	Cement Concrete Pavement (Concrete Class-40) (Batching Plant without Concrete Paver).	cu meter	20,531.00	19,477.00	19,298.00	19,298.00	20,081.00
49	03/15/03(f)	Cement Concrete Pavement (Concrete Class-40) (Batching Plant with Concrete Paver).	cu meter	21,415.00	20,374.00	20,213.00	20,213.00	20,978.00

All the Items of this Schedule of Rates 2022 shall conform to the requirements of the latest Technical Specification of RHD
 * Rate for this Item shall be analysed as per actual requirement

Sl. No	Item Code	Description.	Unit	Dhaka, Mymensingh & Cumilla Zone	Sylhet Zone	Khulna, Barisal & Gopalganj Zone	Rajshahi & Rangpur Zone	Chattogram Zone
			Unit	Rate (Tk.)	Rate (Tk.)	Rate (Tk.)	Rate (Tk.)	Rate (Tk.)
Division 4 – Foundation work								
1	04/01/01(a)	Bored Cast in Place Piles (dia. 400mm)	Lin. Metre	2,738.00	2,640.00	2,592.00	2,592.00	2,677.00
2	04/01/01(b)	Bored Cast in Place Piles [dia 600mm]	Lin. Metre	6,222.00	5,999.00	5,892.00	5,892.00	6,085.00
3	04/01/01(c)	Bored pile cast in place piles (dia 750 mm)	Lin. Metre	9,800.00	9,455.00	9,288.00	9,288.00	9,588.00
4	04/01/01(d)	Bored cast in place Piles (dia 900mm)	Lin. Metre	13,250.00	12,753.00	12,506.00	12,506.00	12,944.00
5	04/01/01(e)	Bored cast in Place Piles (dia 1000mm)	Lin. Metre	17,048.00	16,439.00	16,152.00	16,152.00	16,674.00
6	04/01/01(f)	Bored cast in Place Piles (dia 1200mm)	Lin. Metre	25,245.00	24,343.00	23,918.00	23,918.00	24,692.00
7	04/01/01(g)	Bored cast in Place Piles (dia 1500mm)	Lin. Metre	45,003.00	43,394.00	42,637.00	42,637.00	44,016.00
8	04/01/04	High Yield Deformed Steel Reinforcing Bars	Tonne	103,571.00	103,418.00	102,715.00	102,715.00	103,418.00
9	04/01/05(a)	Permanent steel Casing (6mm thick ,dia 400mm)	Lin. Metre	8,335.00	8,335.00	8,335.00	8,335.00	8,335.00
10	04/01/05(b)	Permanent steel casing (6mm thick,dia 600mm)	Lin. Metre	12,134.00	12,134.00	12,134.00	12,134.00	12,134.00
11	04/01/05(c)	Permanent steel casing (6mm thick, dia750mm)	Lin. Metre	15,111.00	15,111.00	15,111.00	15,111.00	15,111.00
12	04/01/05(d)	Permanent steel casing (10mm thick, 600mm dia)	Lin. Metre	21,307.00	21,307.00	21,307.00	21,307.00	21,307.00
13	04/01/05(e)	Permanent steel casing (10mm thick, 750mm dia)	Lin. Metre	26,447.00	26,447.00	26,447.00	26,447.00	26,447.00
14	04/01/05(f)	Permanent steel casing (10mm thick, 900mm dia)	Lin. Metre	31,655.00	31,655.00	31,655.00	31,655.00	31,655.00
15	04/01/05(g)	Permanent steel casing (10 mm thick, 1000mm dia)	Lin. Metre	35,063.00	35,063.00	35,063.00	35,063.00	35,063.00
16	04/01/05(h)	Permanent steel casing (10 mm thick, 1200mm dia)	Lin. Metre	42,029.00	42,029.00	42,029.00	42,029.00	42,029.00
17	04/01/05(i)	Permanent steel casing (10 mm thick, 1500mm dia)	Lin. Metre	52,305.00	52,305.00	52,305.00	52,305.00	52,305.00
18	04/02/01(a)	Driven Pre-cast Piles (a) 300x300mm	Lin. Metre	2,534.00	2,462.00	2,413.00	2,413.00	2,488.00
19	04/02/01(b)	Driven Precast Piles (b) 350x350mm	Lin. Metre	3,190.00	3,092.00	3,028.00	3,028.00	3,129.00
20	04/02/01c	Driven Pre-cast Pile (c) 400x400mm	Lin. Metre	3,845.00	3,718.00	3,639.00	3,639.00	3,766.00
21	04/02/02	Driven Precast Pilot Piles	Lin. Metre	940.00	937.00	920.00	920.00	937.00
22	04/02/04	High Yield Reinforcement Bars	Tonne	103,571.00	103,418.00	102,715.00	102,715.00	103,418.00
23	04/03/01	King Post	Lin. Metre	937.00	946.00	885.00	885.00	929.00
24	04/03/02	Raker Piles (including Tie Bars)	Lin. Metre	1,313.00	1,326.00	1,238.00	1,238.00	1,302.00
25	04/03/03	Precast Planks (including Reinforcement Steel)	Sq Metre	3,608.00	3,630.00	3,480.00	3,480.00	3,590.00

All the Items of this Schedule of Rates 2022 shall conform to the requirements of the latest Technical Specification of RHD
 *Rate for this Item shall be analysed as per actual requirement

Sl. No	Item Code	Description.	Unit	Dhaka, Mymensingh & Cumilla Zone	Sylhet Zone	Khulna, Barisal & Gopalganj Zone	Rajshahi & Rangpur Zone	Chattogram Zone
			Unit	Rate (Tk.)	Rate (Tk.)	Rate (Tk.)	Rate (Tk.)	Rate (Tk.)
26	04/03/05	High Yield Deformed Steel Reinforcing Bars to King Posts and Raker Piles	Tonne	103,571.00	103,418.00	102,715.00	102,715.00	103,418.00
27	04/04/01(a)	Load Test on Cast In Place Working Pile (Proof Load to be specified in BoQ)50 Ton	Number	103,680.00	102,707.00	98,723.00	98,723.00	102,707.00
28	04/04/01(b)	Load test on cast in place piles (For 100 Ton)	Number	180,219.00	178,310.00	170,612.00	170,612.00	178,310.00
29	04/04/01(c)	Load Test on cast in place piles (For 200 Ton)	Number	302,898.00	299,728.00	286,804.00	286,804.00	299,728.00
30	04/04/02	Load Test on Cast in Place Pilot Pile (Proof load to be specified in BoQ)	Number	-	-	-	-	-
31	04/04/03	Load Test on Pilot Driven Pile (Proof load to be specified in the BoQ)	Number	-	-	-	-	-
32	04/05/01	Bitumen Slip Layer to Concrete Piles	Sq Metre	248.00	247.00	244.00	244.00	247.00
33	04/06/01(a)	Driven Bullah Piles (Dimensions to be stated in BoQ)(125-150mm)	Lin. Metre	1,299.00	1,298.00	1,291.00	1,291.00	1,298.00
34	04/06/01(b)	Driven Bullah Pile (150-175mm dia)	Lin. Metre	1,324.00	1,322.00	1,314.00	1,314.00	1,322.00
35	04/06/01(c)	Driven Bullah Pile (175-200mm dia)	Lin. Metre	1,474.00	1,471.00	1,458.00	1,458.00	1,471.00
36	04/06/01(d)	Driven Bullah Pile (200-225mm dia)	Lin. Metre	1,643.00	1,639.00	1,621.00	1,621.00	1,639.00
37	04/07/01	Cutting Edge (Well Shoe)	Ton	115,853.00	115,670.00	114,874.00	114,874.00	115,670.00
38	04/07/02	Class-20 Concrete for RCC Well	cum	17,462.00	16,638.00	16,189.00	16,189.00	16,967.00
39	04/07/03	Concrete in Top/Bottom Plugging	cum	15,798.00	14,975.00	14,641.00	14,641.00	15,305.00
40	04/07/04(a)	Labor for Well Sinking (Size 5000mmX10000mm) Depth 0m-6m	Metre	27,558.00	27,413.00	26,905.00	26,905.00	27,413.00
41	04/07/04(b)	Labor for Well Sinking (Size 5000mmX10000mm) Depth 6m-12m	Metre	42,066.00	41,947.00	41,627.00	41,627.00	41,947.00
42	04/07/04(c)	Labor for Well Sinking (Size 5000mmX10000mm) Depth 12m-18m	Metre	47,492.00	47,373.00	47,053.00	47,053.00	47,373.00
43	04/07/04(d)	Labor for Well Sinking (Size 5000mmX10000mm) Depth 18m-24m	Metre	60,440.00	60,301.00	59,919.00	59,919.00	60,301.00
44	04/07/04(e)	Labor for Well Sinking (Size 5000mmX10000mm) Depth Above 24m	Metre	72,271.00	72,132.00	71,750.00	71,750.00	72,132.00
45	04/07/04(f)	Labor for Well Sinking (Size 4270mmX7940mm) Depth 0m-6m	Metre	18,686.00	18,589.00	18,247.00	18,247.00	18,589.00
46	04/07/04(g)	Labor for Well Sinking (Size 4270mm X 7940mm) Depth 6m-12m	Metre	28,775.00	28,695.00	28,479.00	28,479.00	28,695.00
47	04/07/04(h)	Labor for Well Sinking (Size 4270mmX7940mm) Depth 12m-18m	Metre	32,127.00	32,050.00	31,841.00	31,841.00	32,050.00
48	04/07/04(i)	Labor for Well Sinking (Size 4270mm X 7940mm) Depth 18m-24m	Metre	40,745.00	40,653.00	40,398.00	40,398.00	40,653.00
49	04/07/04(j)	Labor for Well Sinking (Size 4270mm X 7940mm) Depth Above 24m	Metre	48,864.00	48,768.00	48,507.00	48,507.00	48,768.00
50	04/07/05	Sand Filling	cum	1,515.00	1,505.00	1,439.00	1,439.00	1,505.00
51	04/07/06	High Steel Reinforcement Bars	Ton	105,040.00	104,887.00	104,183.00	104,183.00	104,887.00

Handwritten signatures and initials in blue ink are present below the table, including names like 'Sr. AA', 'Mr. S', and various initials and marks.

All the Items of this Schedule of Rates 2022 shall conform to the requirements of the latest Technical Specification of RHD
 * Rate for this Item shall be analysed as per actual requirement

Sl. No	Item Code	Description.	Unit	Dhaka, Mymensingh & Cumilla Zone	Sylhet Zone	Khulna, Barisal & Gopalganj Zone	Rajshahi & Rangpur Zone	Chattogram Zone
			Unit	Rate (Tk.)	Rate (Tk.)	Rate (Tk.)	Rate (Tk.)	Rate (Tk.)
Division 5 -Structures								
1	05/01/01	Single Layer Brick Flat Soling	sq. metre	538.00	537.00	516.00	516.00	537.00
2	05/01/02(a)	Concrete Class as Detailed on Drawings (Class10) (Concrete Mixer)	cu metre	8,407.00	8,344.00	8,077.00	8,077.00	8,344.00
3	05/01/02(b)	Concrete class-20 (Foundation) (Concrete Mixer)	cu metre	15,206.00	14,383.00	14,049.00	14,049.00	14,713.00
4	05/01/02(c)	Concrete class - 20 (Vertical member col. pier, abutment / wing wall,culvert etc.) (Concrete Mixer)	cu metre	17,462.00	16,638.00	16,189.00	16,189.00	16,967.00
5	05/01/02(d)	Concrete class-20 (Girder, cross girder,diaphragm,beam etc) (Concrete Mixer)	cu metre	19,828.00	19,001.00	18,649.00	18,649.00	19,330.00
6	05/01/02(e)	Concrete class-20 (Deck slab,side walk,wheel guard,curb etc (Concrete Mixer)	cu metre	17,942.00	17,115.00	16,763.00	16,763.00	17,444.00
7	05/01/02(f)	Concrete class -20 (rail & post) (Concrete Mixer)	cu metre	20,956.00	20,127.00	19,772.00	19,772.00	20,457.00
8	05/01/02(g)	Concrete Class - 25 (Foundation) (Concrete Mixer)	cu metre	15,218.00	14,460.00	14,143.00	14,143.00	14,762.00
9	05/01/02(h)	Concrete class -25 (Vertical member col, pier,abutment/wing wall,culvert etc) (Concrete Mixer)	cu metre	17,326.00	16,567.00	16,245.00	16,245.00	16,869.00
10	05/01/02(i)	Concrete class - 25 (Girder, beam, cross girder,and diaphragm etc) (Concrete Mixer)	cu metre	19,827.00	19,065.00	18,730.00	18,730.00	19,367.00
11	05/01/02(k)	Concrete class-30 (Deck slab, side walk, wheel guard,curb etc (Concrete Mixer)	cu metre	18,761.00	17,975.00	17,634.00	17,634.00	18,287.00
12	05/01/02(l)	Concrete Class – 35 (Concrete Mixer)	cu metre	31,695.00	30,655.00	30,344.00	30,344.00	31,236.00
13	05/01/02(m)	Concrete Class – 40 (Pre-stressed Girder) (Concrete Mixer)	cu metre	33,029.00	31,989.00	31,674.00	31,674.00	32,569.00
14	05/01/03(a)	Concrete Class as Detailed on Drawings (Class10) (Batching Plant)	cu metre	10,536.00	10,473.00	10,208.00	10,208.00	10,473.00
15	05/01/03(b)	Concrete class-20 (Foundation) (Batching Plant)	cu metre	17,171.00	16,348.00	16,016.00	16,016.00	16,677.00
16	05/01/03(c)	Concrete class - 20 (Vertical member col. pier, abutment / wing wall,culvert etc.) (Batching Plant)	cu metre	19,388.00	18,564.00	18,118.00	18,118.00	18,893.00
17	05/01/03(d)	Concrete class-20 (Girder, cross girder,diaphragm,beam etc) (Batching Plant)	cu metre	21,850.00	21,022.00	20,564.00	20,564.00	21,352.00
18	05/01/03(e)	Concrete class-20 (Deck slab,side walk,wheel guard,curb etc) (Batching Plant)	cu metre	19,854.00	19,027.00	18,678.00	18,678.00	19,356.00

for B C i R H S 

All the Items of this Schedule of Rates 2022 shall conform to the requirements of the latest Technical Specification of RHD
 * Rate for this Item shall be analysed as per actual requirement

Sl. No	Item Code	Description.	Unit	Dhaka, Mymensingh & Cumilla Zone	Sylhet Zone	Khulna, Barisal & Gopalganj Zone	Rajshahi & Rangpur Zone	Chattogram Zone
				Unit	Rate (Tk.)	Rate (Tk.)	Rate (Tk.)	Rate (Tk.)
19	05/01/03(f)	Concrete class -20 (rail & post) (Batching Plant)	cu metre	22,868.00	22,040.00	21,686.00	21,686.00	22,369.00
20	05/01/03(g)	Concrete Class - 25 (Foundation) (Batching Plant)	cu metre	16,983.00	16,226.00	15,911.00	15,911.00	16,528.00
21	05/01/03(h)	Concrete class -25 (Vertical member col, pier, abutment/wing wall, culvert etc) (Batching Plant)	cu metre	19,264.00	18,505.00	18,186.00	18,186.00	18,807.00
22	05/01/03(i)	Concrete class - 25 (Girder, beam, cross girder, and diaphragm etc) (Batching Plant)	cu metre	21,726.00	20,964.00	20,631.00	20,631.00	21,266.00
23	05/01/03(k)	Concrete class-30 (Deck slab, side walk, wheel guard, curb etc) (Batching Plant)	cu metre	20,670.00	19,883.00	19,544.00	19,544.00	20,195.00
24	05/01/03(l)	Concrete Class - 35 (Batching Plant)	cu metre	32,481.00	31,441.00	31,130.00	31,130.00	32,022.00
25	05/01/03(m)	Concrete Class - 40 (Pre-stressed Girder) (Batching Plant)	cu metre	33,838.00	32,799.00	32,483.00	32,483.00	33,378.00
26	05/02/02	High Yield Reinforcement Bars	Tonne	108,718.00	108,564.00	107,818.00	107,818.00	108,564.00
27	05/02/03	Wire Mesh Reinforcement	Tonne	84,826.00	84,822.00	84,788.00	84,788.00	84,822.00
28	05/03/01	Prestressing Wire or Strand	Tonne	366,390.00	366,187.00	366,187.00	366,187.00	366,187.00
29	05/04/01	Modification to Existing Concrete	cu metre	9,852.00	9,852.00	9,852.00	9,852.00	9,852.00
30	05/04/02	Concrete Surface Repair Works (Superstructures)	sq. metre	243.00	243.00	243.00	243.00	243.00
31	05/04/03	Concrete Surface Repair Works (Substructures)	sq. metre	324.00	324.00	324.00	324.00	324.00
32	*05/04/04	Resin Repair Mortars	Kg	-	-	-	-	-
33	05/04/05	Cement Mortar in Cracks	Lin. Metre	73.00	72.00	67.00	67.00	72.00
34	05/04/06	Anchor and Tie Bars	Tonne	2,154.00	2,154.00	2,154.00	2,154.00	2,154.00
35	05/05/01	New and Extended Brickwork	cu metre	8,926.00	9,048.00	8,719.00	8,719.00	9,048.00
36	05/05/02	Brick Drainage Layer	cu metre	5,875.00	5,862.00	5,592.00	5,592.00	5,862.00
37	05/05/03	Replacement of Defective Existing brick	cu metre	14,857.00	14,783.00	14,100.00	14,100.00	14,783.00
38	05/05/04	Repointing of Existing Brickwork Joints	sq. metre	744.00	739.00	707.00	707.00	739.00
39	*05/05/05	Steel Tie Bars and Pattress Plates	Tonne	-	-	-	-	-
40	05/06/01	Preparation and Painting of Existing Structures	sq. metre	714.00	706.00	683.00	683.00	706.00

Handwritten signatures and initials in blue and black ink are present below the table, including names like 'AA', 'BB', 'CC', 'DD', 'EE', 'FF', 'GG', 'HH', 'II', 'JJ', 'KK', 'LL', 'MM', 'NN', 'OO', 'PP', 'QQ', 'RR', 'SS', 'TT', 'UU', 'VV', 'WW', 'XX', 'YY', 'ZZ'.

All the Items of this Schedule of Rates 2022 shall conform to the requirements of the latest Technical Specification of RHD
 * Rate for this Item shall be analysed as per actual requirement

Sl. No	Item Code	Description.	Unit	Dhaka, Mymensingh & Cumilla Zone	Sylhet Zone	Khulna, Barisal & Gopalganj Zone	Rajshahi & Rangpur Zone	Chattogram Zone
			Unit	Rate (Tk.)	Rate (Tk.)	Rate (Tk.)	Rate (Tk.)	Rate (Tk.)
41	*05/07/01	Carriage of Bridge Steelwork from Port to Site	Tonne	-	-	-	-	-
42	*05/07/02	Fixing of bearings for Unit Bridging	Number	-	-	-	-	-
43	*05/07/03	Supply and Fixing of Elastomeric Bearings for Composite Bridge Construction	Number	-	-	-	-	-
44	*05/07/04	Assembly and Installation of Unit Bridging	Lin. Metre	-	-	-	-	-
45	*05/07/05	Installation of Steelwork for Composite Bridge Construction.	Tonne	-	-	-	-	-
46	*05/07/06	Installation of Steel Post and Barrier Parapet to Reinforced Concrete Deck Slab	Lin. Metre	-	-	-	-	-
47	*05/08/01	Expansion Joint complete as detailed on the Drawings in the location described in the BoQ. (Updated with new drawing/2014)	Lin. Metre	44,092.00	44,077.00	44,032.00	44,032.00	44,077.00
48	05/08/02	Bridge Deck Joint Complete as detailed on the Drawings.	Lin. Metre	-	-	-	-	-
49	05/09/01	Provision and Fixing of drainage to structures as detailed on the Drawings.	Lump sum	-	-	-	-	-
50	05/10/01	Embedment of Inserts and Fittings	Lump Sum	-	-	-	-	-
51	05/12/01(a)	Supply and Installation of Pot bearings (Size-500X500X72)	Number	-	-	-	-	-
52	05/12/1(b)	Supply and Installation of Pot bearings (Size-500X450X72)	Number	-	-	-	-	-
53	05/12/01(c)	Supply and Installation of Pot bearings (Size-400X300X72)	Number	-	-	-	-	-
54	05/12/02	Supply and Installation of Shock Transmission units	Number	-	-	-	-	-
55	05/13/01(a)	Neoprene rubber bearing or Elastomeric bearing supplying & fitting fixing, etc.	Number	18,022.00	17,997.00	17,777.00	17,777.00	17,997.00
56	05/13/01(b)	Neoprene rubber bearing or Elastomeric bearing supplying & fitting fixing, (b) , etc.	Number	20,849.00	20,824.00	20,604.00	20,604.00	20,824.00
57	05/14/01(b)	Double Single Bailey Bridge or Acrow panel (Erecting and Assembling).	Lin. Metre	4,316.00	4,304.00	4,182.00	4,182.00	4,304.00
58	05/14/01(c)	Calender Hamilton Truss Bridge (Erecting and Assembling)	Lin. Metre	14,520.00	14,483.00	14,128.00	14,128.00	14,483.00
59	05/14/02(b)	Double Single Bailey Bridge or Acrow panel (Delaunching).	Lin. Metre	2,985.00	2,980.00	2,930.00	2,930.00	2,980.00
60	05/14/02(c)	Calender Hamilton Truss Bridge (Delaunching).	Lin. Metre	10,277.00	10,230.00	10,093.00	10,093.00	10,230.00
61	05/15/01	Mobilization for railing type work, etc.	Lin. Metre	2,887.00	2,880.00	2,863.00	2,863.00	2,880.00
62	05/16/01	Dismantling of deck slab, thickness 175mm.	Sq Metre	2,846.00	2,831.00	2,776.00	2,776.00	2,831.00
63	05/16/02	Steel Beam (W 530 x 167)	Lin. Metre	12,210.00	12,200.00	12,167.00	12,167.00	12,200.00

Handwritten signatures and initials in blue and black ink are present below the table, including names like 'AA', 'SR', and various initials.

All the Items of this Schedule of Rates 2022 shall conform to the requirements of the latest Technical Specification of RHD
 * Rate for this Item shall be analysed as per actual requirement

Sl. No	Item Code	Description.	Unit	Dhaka, Mymensingh & Cumilla Zone	Sylhet Zone	Khulna, Barisal & Gopalganj Zone	Rajshahi & Rangpur Zone	Chattogram Zone
			Unit	Rate (Tk.)	Rate (Tk.)	Rate (Tk.)	Rate (Tk.)	Rate (Tk.)
Division 6 - Incidental								
1	06/01/01	Grouted Riprap Pavement	sq. metre	2,969.00	2,925.00	2,748.00	2,748.00	3,018.00
2	06/01/02	Concrete Slope Protection	sq. metre	1,855.00	1,787.00	1,760.00	1,760.00	1,815.00
3	06/01/03	Loose stone Riprap Protection	cu metre	8,934.00	8,930.00	8,163.00	8,163.00	9,212.00
4	06/01/04	Concrete Cut-Off	cu metre	20,899.00	20,020.00	19,372.00	19,372.00	20,249.00
5	06/02/01	Reinforced Concrete Culvert Pipe - Class A bedding	Lin. Metre	6,585.00	6,443.00	6,311.00	6,311.00	6,494.00
6	06/02/02	Reinforced Concrete Culvert Pipe - Class B bedding	Lin. Metre	4,453.00	4,425.00	4,346.00	4,346.00	4,425.00
7	06/03/01	Manhole (Diameter to be stated in the BoQ)	Number	-	-	-	-	-
8	06/03/02	Catch Basin (Diameter to be stated in the BoQ)	Number	-	-	-	-	-
9	06/03/03	Concrete Side Ditch/ U-Drain	Lin. Metre	-	-	-	-	-
10	06/03/04	Brick Headwall to Culvert Pipe (Pipe diameter to be stated in the BoQ)	Number	-	-	-	-	-
11	06/04/01	Concrete Kerb (as detailed on the drawings)	Lin. Metre	-	-	-	-	-
12	06/04/02	Combined Concrete Kerb and Gutter (as detailed on the drawings)	Lin. Metre	-	-	-	-	-
13	06/05/01	Road Marking-Thermoplastic Material (5mm Avg Thickness)	Sq Metre	1,194.00	1,192.00	1,187.00	1,187.00	1,192.00
14	06/05/02	Road Marking - Road marking Paint	Sq Metre	454.00	453.00	451.00	451.00	453.00
15	06/05/03	Reflecting Road Studs	Number	1,195.00	1,193.00	1,187.00	1,187.00	1,193.00
16	06/05/04	Application of Ballotini	Sq Metre	141.00	141.00	141.00	141.00	141.00
17	06/06/01	Topsoil	cu metre	866.00	812.00	750.00	750.00	812.00
18	06/07/01	Grass Sodding	Sq Metre	50.00	50.00	46.00	46.00	50.00
19	06/07/02	Grass Turfing	Sq Metre	50.00	50.00	46.00	46.00	50.00
20	06/08/01	Guardrail	Lin. Metre	7,529.00	7,503.00	7,464.00	7,464.00	7,507.00
21	06/09/01	Concrete Monument	Number	-	-	-	-	-
22	06/09/02	Concrete Post	Number	-	-	-	-	-
23	06/10/01	Traffic Signs	Number	6,058.00	6,058.00	6,058.00	6,058.00	6,058.00
24	06/10/02	Sign Post	Number	3,519.00	3,519.00	3,519.00	3,519.00	3,519.00
25	06/11/01	Rumble strips (Bituminous Concrete Volume)	cum	17,611.00	17,295.00	17,165.00	17,165.00	17,374.00
26	06/12/01	Geotextile Filter Fabric (as detailed on the Drawings)	Sq Metre	235.00	235.00	232.00	232.00	235.00
27	06/12/02	Furnishing and installing Matress (as detailed on the drawings)	Sq Metre	1,869.00	1,866.00	1,811.00	1,811.00	1,866.00
28	06/13/01(a)	Bullah Palisiding (150mm - 175mm)	Lin. Metre	7,979.00	7,935.00	7,744.00	7,744.00	7,935.00

All the Items of this Schedule of Rates 2022 shall conform to the requirements of the latest Technical Specification of RHD
 * Rate for this Item shall be analysed as per actual requirement

Sl. No	Item Code	Description.	Unit	Dhaka, Mymensingh & Cumilla Zone	Sylhet Zone	Khulna, Barisal & Gopalganj Zone	Rajshahi & Rangpur Zone	Chattogram Zone
			Unit	Rate (Tk.)	Rate (Tk.)	Rate (Tk.)	Rate (Tk.)	Rate (Tk.)
29	06/13/01(b)	Bullah Palisiding (Local Bullah : 150mm – 200mm)	Lin. Metre	7,979.00	7,935.00	7,744.00	7,744.00	7,935.00
30	06/14/01	Mobilization for deck slab repairing work, etc.	Sq Metre	1,289.00	1,285.00	1,277.00	1,277.00	1,285.00
31	06/15/01	Concrete Guide Post (1.6 m long, 200mm dia)	No.	2,171.00	2,129.00	2,112.00	2,112.00	2,146.00
32	06/16/01	Concrete Kilometer Post (As per drawing)	No.	8,142.00	7,898.00	7,743.00	7,743.00	7,992.00
33	06/17/01(a)	RCC Palisiding (4m post, 200mm X 200mm)	Lin. Metre	10,934.00	10,668.00	10,431.00	10,431.00	10,754.00
34	06/17/01(b)	RCC Palisiding (3m post, 150mm X 150mm)	Lin. Metre	7,402.00	7,216.00	7,012.00	7,012.00	7,271.00
35	06/18/1(a)	Supplying various disease free strong & healthy forest, medicinal, fruits & ornamental plant 1.52m to 1.82m height without tubs to the work site including loading, carrying & unloading. The total assignment must be executed as per instruction of the officer in charge.	nos	12.00	12.00	12.00	12.00	12.00
36	06/18/1(b)	Make a pit of size of 0.46m (length) x 0.46m (width) x 0.46m (depth) and fill up with the mixture of cow dung & soil and then planted the sapling in the pit. The total assignment must be executed as per instruction of the officer in charge.	nos	3.00	3.00	3.00	3.00	3.00
37	06/18/1(c)	0.25 cft cow dung must put in each pit which will be supplied by the supplier, Loading, carrying, unloading & hipped at different point of work site for use. The total assignment must be executed as per instruction of the officer in charge.	nos	6.91	6.91	6.91	6.91	6.91
38	06/18/1(d)	Bamboo stick of Borak baush of 19.05mm dia & 1.82 m height must be providing, fitting, fixing & tied with jute rope to support the sapling against wind disturbances. The total assignment must be executed as per instruction of the officer in charge.	nos	5.00	5.00	5.00	5.00	5.00
39	06/18/1(e)	One experienced mali must be appointed fully temporary basis for 2 (two) years maintenance period in each planting kilometer for maintain & surveillance of the planting site. Each Mali will be paid taka of quoted amount per mouth for maintenance & surveillance the plant. The total assignment must be executed as per instruction of the officer in charge.	Person/ Month/km	10,000.00	10,000.00	10,000.00	10,000.00	10,000.00

Handwritten signatures and initials in blue ink, including names like AA, R, and others, are present below the table.

All the Items of this Schedule of Rates 2022 shall conform to the requirements of the latest Technical Specification of RHD
 * Rate for this Item shall be analysed as per actual requirement

ITEM TYPE: BASIC RATE OF MATERIAL

Serial No.	Item	Category	Unit	Dhaka Mymensingh Cumilla 2022	Sylhet 2022	Khulna Barisal Goplaganj 2022	Rangpur Rajshahi 2022	Chattogram 2022	Reference
1	Sand	FM=0.5	Cum	540.00	540.00	540.00	540.00	540.00	BR S1859
		FM=0.8	Cum	590.00	590.00	568.00	568.00	590.00	BR S166
		FM=1.0	Cum	750.00	756.00	730.00	730.00	756.00	LGED 58 & BR S167
		FM=1.5	Cum	1,100.00	1,050.00	1,075.00	1,060.00	1,050.00	LGED 59
		FM=1.8	Cum	1,340.00	1,300.00	1,334.00	1,334.00	1,300.00	BR S1861
		FM=2.5	Cum	1,900.00	1,836.00	1,861.00	1,840.00	1,836.00	LGED 60 & BR S168
		FM=2.8	Cum	1,900.00	1,836.00	1,861.00	1,840.00	1,836.00	LGED 61
2	Cement	OPC	Ton	8,800.00	8,800.00	8,800.00	8,800.00	8,800.00	BR S130
3	Reinforcement	40 Grade	Ton	65,000.00	65,000.00	65,000.00	65,000.00	65,000.00	PWD 288 & BR S193a
		60 Grade	Ton	72,000.00	72,000.00	72,000.00	72,000.00	72,000.00	PWD 289 & BR S194a
		72.5 Grade	Ton	-	-	-	-	-	
4	Bitumen	Penetration Grade 80/100 (bulk)	Ton	62,000.00	62,000.00	62,000.00	62,000.00	62,000.00	LGED 86 & BR S148
		Penetration Grade 60/70 (bulk)	Ton	63,000.00	63,000.00	64,000.00	64,000.00	63,000.00	LGED 86 & BR S148
		Penetration Grade 30/40 (bulk)	Ton	-	-	-	-	-	
		Penetration Grade 80/100 (drum)	Ton	65,000.00	65,000.00	66,000.00	66,000.00	65,000.00	LGED 88
		Penetration Grade 60/70 (drum)	Ton	69,000.00	69,000.00	70,000.00	70,000.00	69,000.00	LGED 89
		Modified Bitumen (5% SBS)	Ton	86,000.00	87,560.00	88,890.00	88,311.00	86,945.00	
5	Brick	1st Class	Per 1000	10,000.00	10,000.00	9,800.00	9,600.00	10,000.00	PWD 165 & BR S109
		Auto Machine Made	Per 1000	11,500.00	11,500.00	11,500.00	11,500.00	11,500.00	PWD 166 & BR S110
6	Brick Chips	50 mm	Cum	3,082.00	3,079.00	3,007.00	2,950.00	3,079.00	LGED 68
		40 mm	Cum	3,149.00	3,145.00	3,071.00	3,012.00	3,145.00	LGED 67
		25 mm	Cum	3,300.00	3,294.00	3,210.00	3,151.00	3,294.00	LGED 66
		20 mm downgraded	Cum	3,341.00	3,335.00	3,265.00	3,205.00	3,335.00	LGED 65
		12 mm downgraded	Cum	3,485.00	3,478.00	3,388.00	3,326.00	3,478.00	LGED 64
7	Brick P.J.		Nos	10.00	10.00	9.80	9.60	10.00	
8	Stone Chips (LAA<=25)	25 mm	Cum	7,900.00	7,200.00	7,250.00	7,000.00	7,500.00	LGED 77
		20 mm downgraded	Cum	8,000.00	7,300.00	7,350.00	7,000.00	7,600.00	LGED 75
		14 mm downgraded	Cum	7,750.00	7,000.00	7,350.00	7,000.00	7,400.00	LGED 72
		12 mm downgraded	Cum	6,600.00	6,000.00	6,300.00	6,130.00	6,500.00	LGED 70
		10 mm downgraded	Cum	6,600.00	5,900.00	6,300.00	6,130.00	6,400.00	
		6 mm downgraded	Cum	6,300.00	6,000.00	6,000.00	5,900.00	6,100.00	
		38 mm	Cum	7,650.00	7,100.00	7,200.00	6,900.00	7,400.00	LGED 80
9	Stone Chips (LAA<=15-20))	25 mm	Cum	8,400.00	7,400.00	8,000.00	7,250.00	8,000.00	Market Rate
		20 mm downgraded	Cum	8,400.00	7,400.00	8,000.00	7,250.00	8,000.00	
		14 mm downgraded	Cum	8,200.00	6,900.00	7,800.00	7,000.00	7,800.00	
		12 mm downgraded	Cum	7,800.00	6,800.00	7,400.00	6,400.00	7,400.00	
		10 mm downgraded	Cum	7,700.00	6,800.00	7,400.00	6,400.00	7,300.00	
		6 mm downgraded	Cum	7,100.00	6,100.00	6,700.00	6,200.00	6,700.00	
		38 mm	Cum	7,900.00	7,300.00	7,450.00	7,000.00	7,900.00	
10	Stone Chippings (Pakur LAA<15)	20 mm	Cum	9,200.00	9,500.00	8,200.00	8,150.00	9,100.00	Market Rate
		14 mm	Cum	8,900.00	9,200.00	7,800.00	7,750.00	8,800.00	
		10 mm	Cum	8,700.00	9,000.00	7,500.00	7,450.00	8,500.00	
11	Stone Dust		Cum	1,945.35	1,945.35	1,945.35	1,945.35	1,945.35	BR S138
12	Boulders/ Cobble 100-200mm		Cum	6,900.00	6,900.00	6,290.00	6,290.00	7,130.00	PWD 190 & BR S133

Handwritten signatures and initials in blue and black ink are present below the table, including names like 'AA', 'RR', and various initials.

Serial No.	Item	Category	Unit	Dhaka Mymensingh Cumilla 2022	Sylhet 2022	Khulna Barisal Goplaganj 2022	Rangpur Rajshahi 2022	Chattogram 2022	Reference
13	Pea Gravels		Cum	3,305.00	3,000.00	3,300.00	3,300.00	3,300.00	PWD 196 & BR S139
14	Gravels (as dug)		Cum	3,000.00	2,700.00	2,800.00	2,700.00	3,000.00	PWD 190 & BR S133
15	Fire Wood		Ton	5,500.00	5,500.00	5,500.00	5,500.00	5,500.00	BR S1571
16	Wooden Runner (using 4 times)		Cum	4,850.00	4,850.00	4,400.00	4,400.00	4,850.00	PWD235
17	Wooden Sleeper		LS	550.00	550.00	500.00	500.00	550.00	PWD235
18	Bullah Pile	6m long (Dia 150-175mm)	Lin. metre	1,400.00	1,400.00	1,400.00	1,400.00	1,400.00	BR S179
		6m long (Dia 176-200 mm)	Lin. metre	1,450.00	1,450.00	1,450.00	1,450.00	1,450.00	BR S179
19	Petrol		Ltr.	125.00	125.00	125.00	125.00	125.00	Government Order 22
20	Diesel		Ltr.	109.00	109.00	109.00	109.00	109.00	Government Order 23
21	Kerosene		Ltr.	109.00	109.00	109.00	109.00	109.00	Government Order 24
22	Soil (Carted Earth)		Cum	330.00	300.00	290.00	275.00	300.00	BR S163
23	Imported Suitable Bulk Fill (Carted Earth)		Cum	330.00	300.00	290.00	275.00	300.00	BR S163
24	Plastic Tape		Pks.	250.00	250.00	250.00	250.00	250.00	PWD 689
25	Steel Box for Traffic Management		Nos.	110.00	110.00	110.00	110.00	110.00	RHD
26	Water		Cum	13.00	13.00	13.00	13.00	13.00	
27	Geotextile		Sq.m.	128.70	128.70	128.70	128.70	128.70	LGED97
28	G.I. Wire, nails etc.		kg	120.00	120.00	120.00	120.00	120.00	BR S1521 without
29	Polythene Sheet		Sq.m.	28.00	28.00	28.00	30.00	28.00	BR S1524
30	Wooden form work using 4 times		Cum	10,000.00	8,860.00	10,530.00	7,150.00	7,500.00	PWD 235
31	Nuts, bolts, washers etc.		nos	160.00	160.00	160.00	160.00	160.00	PWD 1532
32	Paint (Road Marking Berger or Equivalent Brand)		Litre.	669.00	669.00	669.00	669.00	669.00	PWD 468
33	Thiner (Jensolin T-4 Berger Brand)		Litre.	208.00	208.00	208.00	208.00	208.00	BR S229
34	Bentonite (50 kg)		bag	1,800.00	1,800.00	1,800.00	1,800.00	1,800.00	BR S1580
35	6mm thick steel plate		kg	92.00	92.00	92.00	92.00	92.00	LGED 149
36	Paint	Berger or Equivalent Brand	Ltr.	290.00	290.00	290.00	290.00	290.00	PWD 470 & BR S313
		Other Brand	Ltr.	250.00	250.00	250.00	250.00	250.00	
37	Angle Iron (b) 38x38x5 mm for pre cast pile shutter		Tonne.	76,000.00	76,000.00	76,000.00	76,000.00	76,000.00	PWD316
38	Cost of platform (pre cast pile) using 5 times		Sq.m.	70.00	70.00	70.00	70.00	70.00	PWD SI Formwork ITEM7
39	FI Bar (b) 38x5 mm for pre cast pile shutter		Tonne.	76,000.00	76,000.00	76,000.00	76,000.00	76,000.00	PWD 316
40	Nut bolt for pre cast pile shutter		kg	100.00	100.00	100.00	100.00	100.00	PWD 1532

Handwritten notes and signatures in blue ink:
 A large signature at the top left.
 Several smaller signatures and initials scattered across the page.
 A large signature at the bottom right.
 A signature at the bottom center.

Serial No.	Item	Category	Unit	Dhaka Mymensingh Cumilla 2022	Sylhet 2022	Khulna Barisal Goplaganj 2022	Rangpur Rajshahi 2022	Chattogram 2022	Reference
41	Pre-cast pile shoe (0.3x 0.3m pile)		No	400.00	400.00	400.00	400.00	400.00	PWD 9.22.5 Analysis
42	Steel Plate 2 mm for pre cast pile shutter		Tonne.	92,000.00	92,000.00	92,000.00	92,000.00	92,000.00	LGED 149
43	Nut Bolts (12 mm Dia 125 mm L)		Tonne.	100,000.00	100,000.00	100,000.00	100,000.00	100,000.00	PWD 1532
44	Angle Iron (62.5x62.5x6mm)		Metre.	500.00	500.00	500.00	500.00	500.00	PWD316
45	Cost of wooden shutter for concrete using 6 times		Sq.m.	230.00	200.00	200.00	200.00	200.00	PWD Secondary Input FW7
46	Nail		kg	70.00	70.00	70.00	70.00	70.00	PWD1904
47	Admixture		Liter	210.00	210.00	210.00	210.00	210.00	PWD 211
48	Cost of prefabricated steel shutter		Sq.m.	330.00	330.00	330.00	330.00	700.00	PWD SI FW 4
49	Lifting Anchorage		No.	920.00	920.00	920.00	920.00	920.00	LGED 259
50	Sica		LS	500.00	500.00	500.00	500.00	500.00	PWD 211
51	Hire Cost of Shuttering Material		Sq.m.	250.00	250.00	250.00	250.00	250.00	PWD Secondary Input FW7
52	Hire Cost of Scaffolding Material		Sq.m.	150.00	150.00	150.00	150.00	150.00	PWD Secondary Input FW7
53	High Tensile Prestressing wire/Strand		tonne	152,350.00	152,350.00	152,350.00	152,350.00	152,350.00	LGED 186
54	Reflecting Studs		Each	746.00	746.00	746.00	746.00	746.00	LGED Item No 315
55	Thermoplastic Paints		Kg	133.50	133.50	133.50	133.50	133.50	LGED Item No 119
56	Reflective Glass Beads		Kg	133.50	133.50	133.50	133.50	133.50	LGED Item No 120
56	W Beam Guard Rail 4130x310x83, steel thickness 2.75mm		Kg	155.00	155.00	155.00	155.00	155.00	Market Rate
57	H Post 150x100, 13.5 kg/m Length 1.80m		kg	145.00	145.00	145.00	145.00	145.00	Market Rate
58	H Block 150x100, 13.5 kg/m Length 360mm		kg	150.00	150.00	150.00	150.00	150.00	Market Rate

ITEM TYPE : BASIC RATE OF LABOUR

Serial No.	Item	Unit	Dhaka Mymensihn Cumilla 2022	Sylhet 2022	Khulna Barisal Gopalganj 2022	Rajshahi Rangpur 2022	Chattogram 2022	Reference
1	Ganger	per day	850.00	850.00	800.00	800.00	850.00	PWD C1-8
2	Fore man	per day	850.00	850.00	800.00	800.00	850.00	PWD C1-8
3	Carpenter	per day	700.00	700.00	650.00	650.00	700.00	PWD C1-15
4	Asphalt Mistry	per day	800.00	800.00	750.00	750.00	800.00	PWD C1-2
5	Mason	per day	700.00	700.00	650.00	650.00	700.00	PWD C1-2
6	Steel Fixers	per day	700.00	700.00	650.00	650.00	700.00	PWD C1-2
7	Welder	per day	700.00	700.00	650.00	650.00	700.00	PWD C1-16
8	Painter	per day	700.00	700.00	650.00	650.00	700.00	PWD C1-14
9	Painter Helper	per day	550.00	540.00	500.00	500.00	540.00	PWD C1-18
10	Skilled	per day	600.00	580.00	550.00	550.00	580.00	PWD C1-3
11	Semi-skilled	per day	575.00	560.00	525.00	525.00	560.00	PWD C1-3
12	Un-skilled	per day	550.00	540.00	500.00	500.00	540.00	PWD C1-4
13	Flag Man	per day	575.00	560.00	525.00	525.00	560.00	PWD C1-3

ITEM TYPE : BASIC RATE OF EQUIPMENT

SI. No.	Item	Unit	RHD BasicRate 2022
1	Concrete Batching Plant with Generator	day	44,000.00
2	1-3KVA Mobile Generator	no.	22,800.00
3	Flashing Light Units (mains power)	no.	1,200.00
4	Flood Light (Pole mounted)	no.	2,300.00
5	Traffic Signs with pole & support for Traffic Management	no.	9,200.00
6	Small hand tools (1)	day	60.00
7	Small hand tools (2)	day	60.00
8	Plate Compactor	day	1,400.00
9	Vibratory roller (1-3 tonne)	day	5,500.00
10	Steel Wheel Roller (5-6 Tonne)	day	9,200.00
11	Vibratory roller (7-10tonne)	day	11,500.00
12	Concrete Poker Vibrator	day	700.00
13	Water Pump	day	1,300.00
14	Water tanker	day	8,000.00
15	Water bowser for curing	day	8,000.00
16	Water pump with accessories	day	2,300.00
17	Saw cutter	day	2,300.00
18	Concrete Mixer (7/5)	day	2,300.00
19	Concrete Mixer (14/10)	day	2,900.00
20	Bitumen Heater	day	2,300.00
21	Bitumen Heater (Tar Boiler)	day	1,200.00
22	Flat Bed truck (5tons)	day	8,000.00
23	Truck (5 Tonne)	day	8,000.00
24	Aggregate Spreader	day	5,800.00
25	Bitumen Distributor	day	9,200.00
26	Hand operated bitumen distributor	day	1,400.00
27	Tyre roller PTR	day	7,000.00
28	AC Paver	day	11,500.00
29	Asphalt Plant	day	15,000.00
30	Dump Truck	day	11,500.00
31	Air Blower/Power Brush/Drag Brush*	day	5,800.00
32	Pay Loader	day	14,000.00
33	2/3 wheel static roller 8-12 tonnes	day	9,200.00
34	Bored Pile Equipment (400mm)	day	7,000.00

Handwritten notes and signatures in blue ink at the bottom of the page, including various scribbles and illegible text.

Sl. No.	Item	Unit	RHD BasicRate 2022
35	Bored Pile Equipment (600mm)	day	7,000.00
36	Bored Pile Equipment (750mm)	day	7,500.00
37	Bored Pile Equipment (900mm)	day	8,000.00
38	Bored Pile Equipment (1000mm)	day	8,000.00
39	Pile Integrity Test	No.	1,200.00
40	Richshaw Van	day	700
41	Winch Machine with Grab	day	3,500.00
42	Staging with M. S. pipe (pc girder bridge)	sq. metre	2,900.00
43	Agitator Truck/ Transit mixture truck	day	13,800.00
44	Concrete Paver	day	34,500.00
45	Mobilization/Demobilization for pre cast pile driving Equipment	L.S.	1,800.00
46	Pile Diving Equipment (concrete piles)	day	5,200.00
47	Hire charge of monkey with driving arrangement.	L.S.	3,700.00
48	Boiler/Heater (1)	day	9,200.00
49	Spreader	day	9,200.00
50	R.C.C Pipe dia 600mm (wall 50mm)	lin. metre	2,268.00
51	Pump with pipe and accessories	day	11,000.00
52	Water bowser for curing	day	7,500.00
53	Batching Plant with Generator	day	46,000.00
54	Pump with pipe and exsories	day	11,500.00
55	Agitator Truck	day	13,800.00
56	Hire Charge for mobile Generator/welding machine	day	4,500.00
57	Hydraulic Jack	day	600
58	Kato Crane 20tonnes (truck mounted)	day	17,500.00
59	Agitator Truck/ Transit mixture truck	day	13,800.00
60	Lifting Crane (Capacity-25 MT)	day	46,000.00
61	Flat bed trailer (Capacity-30 MT)	day	25,800.00
62	Tining machine	day	5,000.00
63	Finisher roller	day	5,800.00
64	Excavator	day	13,000.00
65	Motor Grader	day	11,500.00
66	Asphalt Batching Plant with Generator	day	128,000.00
67	Dozer	day	12,650.00
68	Aggregate Base Paver	day	34,500.00
69	Thermoplastic Applicator Machine	day	2,200.00

Assumption: This rate includes Hire Cost, Fuel Cost, Operator's remuneration and other related expenses for 1 (one) day

[Handwritten signatures and notes in blue ink, including names like 'A', 'B', 'C', 'D', 'E', 'F', 'G', 'H', 'I', 'J', 'K', 'L', 'M', 'N', 'O', 'P', 'Q', 'R', 'S', 'T', 'U', 'V', 'W', 'X', 'Y', 'Z', 'AA', 'BB', 'CC', 'DD', 'EE', 'FF', 'GG', 'HH', 'II', 'JJ', 'KK', 'LL', 'MM', 'NN', 'OO', 'PP', 'QQ', 'RR', 'SS', 'TT', 'UU', 'VV', 'WW', 'XX', 'YY', 'ZZ', 'AAA', 'BBB', 'CCC', 'DDD', 'EEE', 'FFF', 'GGG', 'HHH', 'III', 'JJJ', 'KKK', 'LLL', 'MMM', 'NNN', 'OOO', 'PPP', 'QQQ', 'RRR', 'SSS', 'TTT', 'UUU', 'VVV', 'WWW', 'XXX', 'YYY', 'ZZZ', 'AAAA', 'BBBB', 'CCCC', 'DDDD', 'EEEE', 'FFFF', 'GGGG', 'HHHH', 'IIII', 'JJJJ', 'KKKK', 'LLLL', 'MMMM', 'NNNN', 'OOOO', 'PPPP', 'QQQQ', 'RRRR', 'SSSS', 'TTTT', 'UUUU', 'VVVV', 'WWWW', 'XXXX', 'YYYY', 'ZZZZ', 'AAAAA', 'BBBBB', 'CCCCC', 'DDDDD', 'EEEEE', 'FFFFF', 'GGGGG', 'HHHHH', 'IIIII', 'JJJJJ', 'KKKKK', 'LLLLL', 'MMMMM', 'NNNNN', 'OOOOO', 'PPPPP', 'QQQQQ', 'RRRRR', 'SSSSS', 'TTTTT', 'UUUUU', 'VVVVV', 'WWWWW', 'XXXXX', 'YYYYY', 'ZZZZZ', 'AAAAA', 'BBBBB', 'CCCCC', 'DDDDD', 'EEEEE', 'FFFFF', 'GGGGG', 'HHHHH', 'IIIII', 'JJJJJ', 'KKKKK', 'LLLLL', 'MMMMM', 'NNNNN', 'OOOOO', 'PPPPP', 'QQQQQ', 'RRRRR', 'SSSSS', 'TTTTT', 'UUUUU', 'VVVVV', 'WWWWW', 'XXXXX', 'YYYYY', 'ZZZZZ']


SPECIAL NOTE: ADDED RATE FOR INACCESSIBLE AREAS


For inaccessible/remote areas under each Zone, the rate of each and every item of all the Divisions (1-6) of Schedule of Rate will be enhanced as the list follows:


Category	Zone	District	Area/Upazilla	Added Rate (%)
A (Accessibility with Moderate difficulty)	Mymensingh Zone	Kishoreganj	Austragram, Itna, Mithmain	5%
		Netrokona	Khaliajuri	
		Sunamganj	Dharmapasha (Under Road Division Netrokona)	
	Chattogram Zone	Khagrachari	Mahalchari, Panchari, Matiranga, Laxmichari, Guimara	
		Rangamati	Rangamati Sadar, Naniarchar, Baghaichari, Rajashthali	
		Bandarban	Bandarban Sadar, Lama, Alikadam,	
	Sylhet Zone	Habiganj	Azmiriganj	
		Sunamganj	Shullah, Tahirpur, Jamalganj, Bishwambarpur	
	Barisal Zone	Barisal	Hizla, Mehendiganj, Muladi	
		Bhola	Monpura	
		Patuakhali	Rangabali	
	B (Accessibility with High difficulty)	Chattogram Zone	Chattagram	
Khagrachari			Dighinala	
Rangamati			Juraichhari, Belaichari, Baghaichari, Barkal, Langadu	
Bandarban			Roangchari, Ruma, Thanchi	
		Cox's Bazar	Kutubdia, Moheskhalia, Matarbari	
Cumilla Zone		Noakhali	Hatiya	
C (Accessibility with Extreme difficulty)	Chattogram Zone	Cox's Bazar	Saint Martin's Island (Teknaf Upazila)	15%


[Handwritten signatures and initials in blue ink, including names like 'A. K. M. ...', 'M. A. ...', 'R. A. ...', 'S. A. ...', 'T. A. ...', 'U. A. ...', 'V. A. ...', 'W. A. ...', 'X. A. ...', 'Y. A. ...', 'Z. A. ...']


Signature of the Inter Ministerial Technical Committee for Finalizing the Schedule of
Rates of Roads and Highways Department (RHD)



(Chowdhury Ashraful Karim)
Senior Assistant Secretary
Finance Division
Ministry of Finance



(Sultana Yasmin)
Joint Secretary
Road Transport & Highways
Division
Ministry of Road Transport &
Bridges


(Md. Shamimul Haque)
Director (Joint Secretary)
CPTU, Implementation Monitoring
and Evaluation Division (IMED)
Ministry of Planning



(Dr. Mohammad Al Amin Siddique)
Professor
Dept. of Civil Engineering
BUET, Dhaka 1000



(Mohammad Azad Sallal)
Joint Secretary
Finance Division
Ministry of Finance



(A. K. M. Manir Hossain Pathan)
Chief Engineer
Roads and Highways Department



(Kabirul Ekdani Khan)
Additional Secretary
Finance Division
Ministry of Finance


Signature of the Co-opt Members the Inter Ministerial Technical Committee for Finalizing the
Schedule of Rates of Roads and Highways Department (RHD)



(Ajoy Kumar Chakraborty)
Deputy Director (XEN)
Directorate of Design & Inspection-
II
Bangladesh Water Development
Board



(Md. Tanveer Hussein)
Executive Engineer, RHD
Bridge Periodic Maintenance
Division
Roads and Highways Department



(Md. Hasibul Mahmud)
Director (Procurement)
Bangladesh Railway
Railhaban, Dhaka



(Md. Emdadul Huq)
Executive Engineer
Design Division-2
PWD



(A.S.M. Mohsin)
Executive Engineer
Roads & Bridge Maintenance Unit
LGED HQ, Dhaka



(Shekhar Chandra Biswas)
Superintending Engineer
PWD E/M Design Circle, Dhaka



(Md. Sajib Ahamed)
Executive Engineer, RHD
Bridge Inspection and Planning
Division
Roads and Highways Department


(Md. Ahsan Habib)
Director (SE,RHD)
Bangladesh Road Research
Laboratory (BRRL)
Roads and Highways Department



(Syed Moinul Hasan)
Additional Chief Engineer, RHD
Planning and Maintenance Wing
Roads and Highways Department


(Shafiqur Jamil)
Senior Assistant Secretary
Finance Division
Ministry of Finance


(Mohammad Showkat Ullah)
Deputy Secretary
Finance Division
Ministry of Finance



(Hayat Md. Feroze)
Deputy Secretary
Finance Division
Ministry of Finance

Signature of the members of Rate Schedule preparation committee of RHD Schedule of Rates 2022:


27.09.2022


(Munshi Masudur Rahman)

Sub-Divisional Engineer (A.C), RHD
Materials Testing & Maintenance Sub-Division
Bangladesh Road Research Laboratory,
Mirpur, Dhaka


27-09-22


(Anup Kumar Paul)

Sub-Divisional Engineer, RHD
Documentation & Procurement Sub-Division
Sarak Bhaban, Tejgaon, Dhaka


27/09/2022


(Inthaqab Wahid Ruso)

Executive Engineer, RHD
Documentation & Procurement Division
Sarak Bhaban, Tejgaon, Dhaka


27.09.2022


(Md. Sajib Ahamed)

Executive Engineer, RHD
Bridge Inspection and Planning Division
Mirpur, Dhaka


27-09-2022


(Md. Tanveer Hussein)

Executive Engineer, RHD
Bridge Periodic Maintenance Division
Sarak Bhaban, Tejgaon, Dhaka


27.09.22


(Shamima Yasmin)

Executive Engineer, RHD
Quality Control Division
Bangladesh Road Research
Laboratory
Mirpur, Dhaka


27/09/22


(Mohammad Bulbul Hossain)

Executive Engineer, RHD
Road Design & Standard Division
Sarak Bhaban, Tejgaon, Dhaka


27.9.22


(Mofazzal Haider)

Executive Engineer, RHD
Materials Testing & Maintenance Division
Bangladesh Road Research Laboratory
Mirpur, Dhaka.


27/09/22

(Md. Tanvir Siddique)

Superintending Engineer, RHD
Road Design & Safety Circle
Sarak Bhaban, Tejgaon, Dhaka



29/09/22

(Muslehuddin Ahmed)

Superintending Engineer, RHD
Equipment Control & Procurement Circle
Sarak Bhaban, Tejgaon, Dhaka


(Md. Zikrul Islam)

Superintending Engineer, RHD
Planning, Monitoring & Evaluation Circle
Sarak Bhaban, Tejgaon, Dhaka


27.9.22

(Md. Shahadat Hossain)

Superintending Engineer, RHD
Bridge Design Circle
Sarak Bhaban, Tejgaon, Dhaka


27/09/2022

(Md. Ahsan Habib)

Director (Superintending Engineer), RHD
Bangladesh Road Research Laboratory
Mirpur, Dhaka.

and
Member Secretary of Committee


29/09/22

(Dr. Md. Abdullah Al Mamun)

Additional Chief Engineer, RHD
Technical Services Wing
Sarak Bhaban, Tejgaon, Dhaka
and

Chairperson of Committee